



Public Works Department – Engineering Division

February 23, 2026

**ADDENDUM NO. 1**

**ALL PROSPECTIVE BIDDERS** are hereby notified that changes to the Bid documents for **Project 2043; Zone 7 Pavement Management Phase 1** are to be made as described hereinafter. It shall be the responsibility of the general contractor to inform any affected sub-bidder of the content of this addendum.

The contract documents are modified/clarified as follows:

- 1) The bid opening date of **February 26, 2026, at 11:00 AM** remains the same with this addendum.
- 2) General Conditions Page 47 (H) is modified to include the following:

Authorized Working Days and Times. Contractor is limited to working Monday through Friday, excluding holidays, during City's normal business hours, except as provided in the Special Conditions or as authorized in writing by City. City's normal business hours are 8:00 AM to 5:00 PM. City reserves the right to charge Contractor for additional costs incurred by City due to Work performed on days or during hours not expressly authorized in the Contract Documents, including reimbursement of costs incurred for inspection, testing, and construction management services.

- 3) Section 32 12 16-1-1.2 is modified to include the following:  
B. Contract price for asphalt contained in materials for pavement structures and pavement surface treatments such as HMA, tack coat, asphaltic emulsions, bituminous seals, asphalt binders, and modified asphalt binders is not subject to adjustment due to PRICE INDEX FLUCTUATIONS/ California Statewide Crude Oil Price Index (CCOPI).
- 4) Section 01 55 26-3 Item Q shall be replaced to say the following:  
The lane closure(s) must be limited in duration and area as practicable and the times and dates of closure must be stated on the approved temporary traffic control plan. Lane closures must take place between from 8:30 AM to 4:30 PM.


On Olympia Drive, from Crestview Drive to the Water Treatment Plant (300 Olympia Drive), full road closures are not permitted. All work shall be phased and coordinated to maintain continuous ingress and egress for City employees, construction equipment, construction crews, and facility operations.

**BIDDERS MUST SIGN AND ATTACH** one (1) copy of this addendum document to the proposal as acknowledgment of receipt of these instructions and that said addendum was properly evaluated in the proposal. All other items of work in the contract document remain unchanged.

---

**ANY PROPOSAL NOT IN COMPLIANCE WITH THIS ADDENDUM MAY BE REJECTED.**

Issued: 2/23/26

  
Gina Haynes, Assistant Director of  
Public Works - Engineering

**ADDENDUM NO. 1, PROJECT 2043, Zone 7 Pavement Management Phase 1** is hereby acknowledged and was considered in this Project Proposal.

\_\_\_\_\_  
Bidder's Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Firm Name

\_\_\_\_\_  
Mailing Address

\_\_\_\_\_  
City/State/Zip+4