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July 3, 2025

ADDENDUM NO. 1

ALL PROSPECTIVE CONSULTANTS are hereby notified that changes to the Request
for Qualifications (RFQ) documents for Project 2052; Delta De Anza Multimodal Trail
Safety Improvements are to be made as described hereinafter. It shall be the
responsibility of the consultant to inform any affected subconsultant of the content of
this addendum.

The RFQ is modified/clarified as follows:
ITEM 1 - Preliminary Environmental Study (PES)

The scope of PES services to be requested of the selected firm are expected to
include, but not necessarily be limited to, the following tasks: Air Quality- PM2.5
Email from MTC, Hazardous Materials-Phase | Initial Site Assessment (ISA), Section
4(f) consultation, Biological Resources Report, Community Impacts Technical
Memorandum, Cultural Resources- Area of Potential Effects (APE) Map,
Archaeological Survey Report (ASR), Historical Resources Evaluation Report
(HRER), Finding of Effect (FOE), and Historic Property Survey Report (HPSR).

RFQ DUE DATE — The RFQ due date of July 23, 2025, at 2:00 PM remains the same
with this addendum.

CONSULTANTS MUST SIGN AND ATTACH one (1) copy of this addendum document
to the RFQ submittal as acknowledgment of receipt of these instructions and that said
addendum was properly evaluated in the RFQ submittal. All other requirements in the
RFQ remain unchanged.
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City of Pittsburg
Addendum No. 1
Project 2052; Delta De Anza Multimodal Trail Safety Improvements

ANY RFQ SUBMITTAL NOT IN COMPLIANCE WITH THIS ADDENDUM MAY BE
REJECTED.

lssued: 7/3/2025

SM SAKLAEN, P.E.
SENIOR CIVIL ENGINEER

Addendum No. 1, Project 2052; Delta De Anza Multimodal Trail Safety Improvements
Project is hereby acknowledged and was considered in this RFQ submittal.

Consultant’s Signature Date

Firm Name

Mailing Address

City/State/Zip+4
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