



Public Works Department – Engineering Division

October 27, 2025

ADDENDUM NO. 1

ALL PROSPECTIVE CONSULTANTS are hereby notified that changes to the Request for Proposals (RFP) documents for **Project 3039 Pittsburg-Antioch Highway Widening project** are to be made as described hereinafter. It shall be the responsibility of the consultant to inform any affected subconsultant of the content of this addendum.

The RFP is modified/clarified as follows:

1. The RFP responses due date has been postponed to **November 13, at 2:00 PM.**

CONSULTANTS MUST SIGN AND ATTACH one (1) copy of this addendum document to the RFP submittal as acknowledgment of receipt of these instructions and that said addendum was properly evaluated in the RFP submittal. All other requirements in the RFP remain unchanged.

ANY RFP SUBMITTAL NOT IN COMPLIANCE WITH THIS ADDENDUM MAY BE REJECTED.

Issued: 10/27/2025

Mariana Mena, P.E.
Senior Civil Engineer

Addendum No. 1, Project 3039 Pittsburg Antioch Highway Widening is hereby acknowledged and was considered in this RFP submittal.

Consultant's Signature

Date

Firm Name

Mailing Address

City/State/Zip+4